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TASK DESCRIPTION Total No. Labor Hrs.

Labor Hrs. of per

& Costs Dwgs. Sheet

ROADWAY DESIGN (160)

PROJECT MANAGEMENT 2 2

TITLE SHEET / INDEX OF SHEETS 2 2 1 2

TYPICAL SECTIONS 2 2 1 2

PLAN & PROFILE SHEETS 1 4 8 8 21 1 21

X-SECTIONS 1 2 4 8 15 5 3

PRELIMINARY QA/QC 2 4 6

PRELIMINARY REVIEW MEETING 0 0

ADDRESS PRELIMINARY COMMENTS 2 2 6 4 14

ROADWAY QUANTITITES CALCULATIONS 0 0 0 0

PREPARE ESTIMATE 2 2 4

HORIZONTAL ALIGNMENT DATA SHEET 0 1 0

MISCELLANEOUS ROADWAY DETAILS 0 1 0

CONSTRUCTION TIME ESTIMATE 0 1 0

ROADWAY QUANTITIES SUMMARY 1 2 2 5 1 5

GENERAL NOTES 1 1 2 1 2

STANDARD SHEETS 1 1 2

GRADING PLAN 0

RIGHT OF WAY EXHIBITS 1 1 2 4 1 4

DELIVER CADD FILES 2 2

HOURS SUB-TOTALS 4 14 10 0 21 0 31 0 1 81 14

LABOR RATE PER HOUR $209.30 $177.10 $144.90 $144.90 $93.38 $103.04 $83.72 $119.14 $57.96

DIRECT LABOR COSTS 837.20 2,479.40 1,449.00 0.00 1,960.98 0.00 2,595.32 0.00 57.96 9,379.86

TOTAL (160) $9,379.86
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DRAINAGE (161)

MISCELANEOUS DRAINAGE DESIGN 0 0 0 0

DEFINE DRAINAGE AREA MAP 1 1 2

DATA COLLECTION 1 1 2

DEVELOP HEC-RAS MODEL OF REVISED EXISTING CONDIITONS 2 6 8

MODIFY HEC-RAS MODEL-PROPOSED CONDITIONS 2 4 6

SCOUR ANALYSIS 2 4 6

PREPARE BRIEF REPORT WITH FINDINGS 1 1

INTERNAL QA/QC 2 2

0

0

HOURS SUB-TOTALS 0 2 0 9 16 0 0 0 0 27 0

LABOR RATE PER HOUR $209.30 $177.10 $144.90 $144.90 $93.38 $103.04 $83.72 $119.14 $57.96

DIRECT LABOR COSTS 0.00 354.20 0.00 1,304.10 1,494.08 0.00 0.00 0.00 0.00 3,152.38

TOTAL (161) $3,152.38

MISCELLANEOUS ROADWAY (163)

DETOUR LAYOUT 1 4 5 1 5

SW3P LAYOUTS  1 4 5 1 5

SIGN DETAIL 1 2 3 1 3

HOURS SUB-TOTALS 0 3 0 0 0 0 10 0 0 13 3

LABOR RATE PER HOUR $209.30 $177.10 $144.90 $144.90 $93.38 $103.04 $83.72 $119.14 $57.96

DIRECT LABOR COSTS 0.00 531.30 0.00 0.00 0.00 0.00 837.20 0.00 0.00 $1,368.50

TOTAL (163) $1,368.50

BRIDGE (170)

BRIDGE LAYOUT (TXDOT STANDARD WIDTH SLAB BEAM BRIDGE) 1 8 8 28 45

BORING LOGS 3 1 2 4 2 12

ESTIMATED QUANTITIES 4 2 10 8 10 34

ABUTMENT DETAILS 6 10 28 44

STANDARDS DRAWINGS 1 1 4 2 8

RETAINING WALL COORDINATION 0 0 0

PRELIMINARY SUBMITTAL REVIEW 4 1 5

FINAL SUBMITTAL REVIEW 4 1 5

2 24 0 17 26 68 14 0 2 153 0

LABOR RATE PER HOUR $209.30 $177.10 $144.90 $144.90 $93.38 $103.04 $83.72 $119.14 $57.96

DIRECT LABOR COSTS 418.60 4,250.40 0.00 2,463.30 2,427.88 7,006.72 1,172.08 0.00 115.92 17,854.90

TOTAL (170) $17,854.90
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BID / CONSTRUCTION PHASE (200)

COORDINATE AND DISTRIBUTE PLANS 1 1 2 4

PRE-BID CONFERENCE 3 1 4

BIDDING ASSISTANCE 0 0 0 0 0 0

BID OPENING 0 0 0

BID TABULATION 0 0 0

RECOMMENDATION OF AWARD 0 0

SITE VISIT 14 14 28

SHOP DRAWING REVIEW 8 8

PREPARE AS-BUILT PLANS 0 0 0 0

REQUEST FOR INFORMATION 2 2 4

0

0

0

TOTAL (200)

HOURS SUB-TOTALS 3 26 0 0 16 0 0 0 3 48 0

LABOR RATE PER HOUR $209.30 $177.10 $144.90 $144.90 $93.38 $103.04 $83.72 $119.14 $57.96

DIRECT LABOR COSTS 627.90 4,604.60 0.00 0.00 1,494.08 0.00 0.00 0.00 173.88 6,900.46

ENGINEER TOTAL LABOR HOURS 9 69 10 26 79 68 55 0 6 322

ENGINEER TOTAL LABOR COSTS $1,883.70 $12,219.90 $1,449.00 $3,767.40 $7,377.02 $7,006.72 $4,604.60 $0.00 $347.76 $38,656.10

DIRECT EXPENSES Quantity Unit Cost Total

LABOR CHECK

SURVEY 1 EA 8,305.00 $8,305.00

GEOTECH 1 EA 5,490.00 $5,490.00

MILEAGE Miles $0.585 $0.00 Total Labor $38,656.10

PER DIEM Day(S) $36.00 $0.00 Direct Costs $13,795.00

HOTEL Day(S) $85.00 $0.00 Total $52,451.10

AIRFARE Trip(S) $250.00 $0.00

CAR RENTAL Day(S) $60.00 $0.00

PRINTING AND REPRODUCTION

     MYLAR PLOTS (11" X 17") Each $3.00 $0.00

     CADD PLOTS Sq Ft $1.25 $0.00

     DIGITAL ORTHO PLOTTING Sq Ft $2.50 $0.00

     COPIES (8 1/2" X 11") Each $0.15 $0.00

     COPIES (11" X 17") Each $0.20 $0.00

     MISCELLANEOUS EXPENSES Lump Sum $0.00

     PRELIMINARY SUBMITTAL Sheet $0.20 $0.00

     100% SUBMITTAL Sheet $0.20 $0.00

OVERNIGHT DELIVERY SERVICES Package(s) $20.00 $0.00

TOTAL DIRECT EXPENSES $13,795.00

County Road 419 (TOTAL LABOR, CADD & DIRECT EXPENSE) $52,451.10
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